



ADDENDUM 03 PMSB 25007 – C71

to the Request for Tender PMSB-25007-C71- Provision of Head Works Contractor – Konedobu, Port Moresby, Papua New Guinea released on 26/06/2026

DFAT provides the following information in accordance with the Standard Conditions of Tender.

No.	Question/Clarification	Response	
1	Should tenderers allow for a Provisional Sum or contingency within the Tender Price to cover potential latent conditions, or will such works be treated as Contract Variations if encountered?	The Contract contains provisions dealing with latent conditions and the Due Diligence Phase. Any entitlement to additional time or cost arising from latent or concealed conditions will be assessed in accordance with the terms of the Contract and the particular circumstances encountered.	
2	Please confirm whether the site will be available for work on weekends, including Saturdays.	Access to site will be negotiated with the preferred tenderers. No works will be undertaken on the weekends or public holidays without written permission from DFAT	
3	Several sections of the document Part 1 - Terms and Conditions contain the notation " Error! Reference source not found. " Provide clarification for the relevant sections.	Current Text	Correct Reference
		The Conditions for Participation are at clause Error! Reference source not found. of Tender Response Form (TRF) 1.	The Conditions for Participation are at Clause 1.1.1. of Tender Response Form (TRF) 1.
		The Minimum Content and Format Requirements are at clause Error! Reference source not found. of Tender Response Form (TRF) 1	The Minimum Content and Format Requirements are at Clause 1.2.1. of Tender Response Form (TRF) 1
		The Successful Tenderer will be required to hold and maintain insurance arrangements as required in clause Error! Reference source not found. of TRF 5 and in accordance with the terms and conditions of the Contract.	The Successful Tenderer will be required to hold and maintain insurance arrangements as required in Clause 5.2. of TRF 5 and in accordance with the terms and conditions of the Contract.
4	Section 1.6.1(c)(i) of the Responsibilities states that the Contractor is responsible for the submission of documentation required for building permits and local authority approvals. Please clarify the intended allocation of responsibilities.	The Contractor is responsible for identifying all approvals, permits, licences, certifications and other regulatory requirements necessary to undertake and complete the Works, and for preparing, coordinating, submitting and managing all associated documentation and approval processes with the relevant authorities.	



5	Given the anticipated Contract duration of approximately 4.5 years, please confirm whether Tenderers are expected to include allowances for: • Material cost escalation; • Labour cost escalation; • Fuel price increases; • Freight and shipping cost increases; and • Other inflationary impacts.	Tenderers are to submit a lump sum price for the Works, broken down in the form and structure set out in the Pricing Schedule Tender Response Form in the RFT. As provided in clause 5.1 of the Formal Instrument of Agreement of the Draft Contract, the Contract Sum is not subject to adjustment for rise or fall in the cost of labour, materials or services, fluctuations in import duty or exchange rates, additional sales taxes or other taxes or imposts, or for any other matter or thing whatsoever affecting the cost to the Contractor of carrying out and completing the Works, except as expressly provided in the Draft Contract. The limited circumstances in which the Contract Sum may be adjusted are set out in the Draft Contract and include: • changes in Legislative Requirements coming into force after the Date of the Contract that could not reasonably have been anticipated and that cause the Contractor to incur more or less cost (clause 11.2); • Latent Conditions encountered during carrying out the Works that cause the Contractor to carry out more work or incur more cost than could reasonably have been anticipated at the relevant Date of Delivery Phase Approval, limited to latent structural defects in the existing buildings at each Site (clause 25.3); and • adjustments to the Provisional Allowance (Cost) for during the Due Diligence Phase of each Stage (clause 6.5). Tenderers remain solely responsible for determining the adequacy of their pricing assumptions and risk allowances.
---	--	--

Attachments to this Addendum

The attached presentation is a copy of the slides presented in the industry briefing dated 07/07/2026.

1. PMSB 25007 HWC Industry Briefing – Copy

All other information as set out in the RFT dated 26/06/2026 remains unchanged.

---End of Addendum No. 003---